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Note:  The range of costs provided below is provided as a guide only and should be reviewed regularly.  

Order of Cost Estimate 
Resourcing 

Min Max 

Site Manager Ranger / Ranger  $60,000 $80,000 

Recruitment  $5,000 $8,000 

Training  $2,000 $15,000 

Equipment (Vehicle, GPS, Computer etc)  $35,000 $45,000 

Consultancies (are associated with actions outlined below)   

Sub-total  $102,000.00 $148,000.00 

 

Order of Cost Estimate 
Soils and Contamination 

Min Max 

Removal of rubbish and cars  $500 $5,000 

Undertake Phase II assessments  TBA TBA 

Remediate confirmed contamination sites  Unknown Unknown 

Surveillance and continued removal of rubbish dumping $500  $5,000 

Compliance with the Blacktown City Council’s Soil Erosion and 
Sediment Control Program 

$500 $2,000 

(per project) 

Utilise geologically similar soils etc (per project) 0 $2,000 

Monitor and treat areas of minor erosion $500 (annual)  $1,000 (annual) 

Sub-total  $2000* $15,000* 

*This excludes investigations into contamination    

 

 

Order of Cost Estimate 
Hydrology 

Min Max 

To restrict activities and works within 40m of the two drainage lines 
on site.  

$1000 $5,000 

To comply with the Blacktown City Council’s Soil Erosion and 
Sediment Control  

Previously costed   

Undertake water quality sampling as part of any aquatic ecology 
investigations outlined in Section 8. 

10,000 15,000 

Sub-total  $11,000 $20,000 
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Order of Cost Estimate 
Flora 

Min Max 

Implement an annual weed control program (per annum)  $25,000 $40,000 

Opportunistic weed control following fire  $2,000 $4,000 

Monitoring of the site to occur twice yearly $8,000 $15,000 

All activities removing vegetation require EIA $12,000 $20,000 

Remove any garden waste dumped on site as soon as practicable to 
prevent new incursions of weeds on site.  

$500 $2,000 

Conduct botanical surveys in 2-3 yrs (regrowth).  $15,000 $25,000 

Conduct annual TS survey  $15,000 $25,000 

Sub-total  $77,500 $131,000 

 

 

Order of Cost Estimate 
Fauna 

Min Max 

Contribute to CPLS Recovery Plan  $2,000 $10,000 

Prohibit the collection of firewood from site.  $100 $1,000 

Map habitat trees on site to establish the location of Anabat and 
spotlighting surveys.  

$15,000 $20,000 

Conduct an annual census of CPLS on site.  $10,000 $20,000 

Conduct frog surveys in late spring/early summer.  $10,000 $20,000 

Conduct an aquatic ecology survey aimed at removing Gambusia 
habitat or creating Gambusia free areas.  

$15,000 $30,000 

Conduct further bird census surveys when Eucalyptus creba and E. 
fibrosa are in flower.  

$6,000 $10,000 

Investigate the options and costs for feral cat control on site 
including a local community education campaign. 

$12,000 $15,000 

Create an information sheet for circulation to operational staff and 
contractors on site about significant fauna species on site to aid in 
identification, recording and management.  

$1,000 $2,000 

Monitor the populations and impacts of dogs, fox, rabbits and cats on 
site.  

$8,000 $10,000 

Sub-total  $79,100 $138,000 
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Order of Cost Estimate 
Fire 

Min Max 

Maintain existing Asset Protection Zone around the Airservice 
Australia buildings  

$6,000 $10,000 

The testing and servicing of internal hydrants $500 $1,200 

The lease (or renewed lease) with the Pistol Club maintain the 
existing fuel free area to provide an adequate APZ.  

At Lessee’s cost   

For fuel management a rotational mosaic burn schedule  $15,000 $40,000 

That a detailed fire response  $3,000 $15,000 

Maintain fire records  $3,000 $15,000 

Locks for Gates. $200 $500 

Additional water supplies (35,000 litre tank)  TBA TBA 

Training for operational staff in fire response  
(Max with Equipment)   

$5,000 $150,000 

Rehabilitation following fire suppression with machinery  $10,000 $10,000 

Liaison with Penrith Blacktown Fairfield Bush Fire Management 
Committee etc  

$0 $2,500 

Mapping and upgrading some fire trails  $15,000 $40,000 

Referral for hazard reduction burns  $10,000 $25,000 

Sub-total  $40,000 $227,500 

 

 

Order of Cost Estimate 
Heritage 

Min Max 

Archival recording  $12,000 $20,000 

Assess movable elements, records and plans (archives) for potential 
Commonwealth and national heritage values and State and local 
heritage significance. 

10,000 $15,000 

Undertake a site history  $5,000 $12,000 

Develop an interpretative theme and display options for site and 
museum locations.  

$7,000 $12,000 

Prepare an Indigenous Cultural Heritage management plan (Does 
not include Aboriginal Representative expenses)  

$20,000 $30,000 

Conduct surface surveys to establish the location of potential 
archaeological deposits  

$15,000 $25,000 

Establish a site protocol for impact assessment with regard to 
indigenous cultural heritage and consultation;  

Part of Plan   

Reporting of cultural heritage information  Part of Plan   
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Order of Cost Estimate 
Heritage 

Min Max 

Relevant (section 87) consent  Part of Plan   

Authorise access to the site for maintenance of cultural heritage 
values (if required); and  

Part of Plan   

Identify potential sources of funding for cultural heritage 
investigations.  

Part of Plan   

Engage suitable qualified personal to prepare the plan and 
undertake these investigations.  

Part of Plan   

All environmental impact assessment activities shall consider the 
potential impact on Aboriginal cultural heritage items.  

$5,000 $10,000 

Sub-total  $74,000.00 $124,000.00 

   

 

Order of Cost Estimate 
Human Activities 

Min Max 

Conduct a visual inspection of the entire site at least once weekly.  Ranger Duties   

Erect and maintain signage every 20m on the boundary of the site 
warning of the penalties of trespass. 

$10,000 $15,000 

Erect and maintain a series of bollards in areas that experience high 
incidents of car dumping.  

$25,000 $40,000 

Implement prosecutions (Legal Fees) $50,000 $80,000 

Develop a community awareness strategy to target local and site 
visitors illustrating permissible and prohibited  

$20,000 $30,000 

Regrade the moat following the seeding of threatened species and 
not again until maturity of new seedlings. 

$40,000 $50,000 

Sub-total  $145,000 $215,000 
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Totals  

Order of Cost Estimate 
Totals 

Min Max 

Resourcing  $102,000 $148,000 

Soils (excluding contamination)  $2,000 $15,000 

Hydrology  $11,000 $20,000 

Flora  $77,500 $131,000 

Fauna  $79,100 $138,000 

Fire  $40,000 $227,500 

Heritage  $74,000 $124,000 

Human Activities  $145,000 $215,000 

Total (+/- 50%)  $530,600 $1,018,500 

 




